ADDENDUM #1
October 23, 2014

TO: All prime contractors and all others to whom drawings and specifications have been issued acknowledge receipt of this Addendum by inserting its number and date of receipt on the Proposal Form. Failure to do so may subject bidder to disqualification. This Addendum forms a part of the Contract Documents.

CLARIFICATIONS

Item No. 1 01: For Trade Packages #10 & #11 the Bid due date has been revised to October 31, 2014 by 5 pm.

Item No. 1 02: For Trade Package #11 – Drawing E4.1 - Fire Alarm / Intercom / IT/ Spare Riser – Revise “Simplex” to read “ARK”.

Item No. 1 03: For Trade Package #2 – Site Work - Please include the removal of the existing fence and installation of the stabilized construction entrance, and silt fence for sediment and erosion control, and removal of such items and re-installation of the fence when project is complete.

SPECIFICATIONS: N/A

DRAWINGS: N/A

END OF ADDENDUM

ATTACHMENTS: None

DISTRIBUTION:

GCBOE:
William Swift GCBOE Dir. of Facilities william.swift@garrettcountyschools.org
David Browning GCBOE Asst. Director Dave.browning@garrettcountyschools.org

Contractors: All Bidders

Consultants:
Scott Adams RHL Engineers Inc. sadams@rhlengr.com
Ray Rase SPECS Consulting Engineers ray@specseng.com
Michael Gehr BFM Architects Inc. mgehr@bfmarchitect.com